MECARTHY |

PROPOSAL
Date: April 17, 2019
Owner: Higley Unified School District
Project: Multi Site Parking Pot Hole Repair, Seal and Restripe
Location: Coronado, Cooley and San Tan Elementary
Contact: Ben Bucholz

McCarthy Building Companies, Inc. is pleased to submit this proposal to you. The development of
this scope of work and budget were created to match the existing materials and construction
means as defined by the end user.

Coronado Elementary $ 83,213
Cooley Elementary $ 72,410
San Tan Elementary $ 54,156
Total § 209,779

This proposed amount includes sales tax, bond, insurance, and fee. Upon request, a meeting can
be scheduled to review the scope and estimate further at your convenience.

Thank you for this opportunity, please do not hesitate to contact me directly with any questions
or comments.

Respectfully submitted,

Amber Asimakopoulos
Project Manager
McCarthy Building Companies, Inc.


AAsimakopoulos
Amber Signature


Multi Site Parking Pot Hole Repair, Seal and Restripe
PROPOSAL

Basis of Estimate

The Basis of Estimate is a written explanation clarifying the scope, assumptions and exclusions used in
establishing this estimate dated

All costs are based on McCarthy’s incorporation of drawings by

Scope of Work:
Coronado Elementary
¢ Demo, cut and fill at 3 pot hole locations
¢ Add new Asphalt at 3 pot hole locations
¢ Crack fill, seal coat and restripe to original lay out of existing parking lot

Cooley Elementary
e Crack fill, seal coat and restripe to original lay out of existing parking lot
¢ Demo, cut and fill at 1 pot hole location

e Add new Asphalt at 1 pot hole location

San Tan Elementary
¢ Crack fill, seal coat and restripe to original lay out of existing parking lot

Project Duration: 3 weeks

Long Lead Items: None
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Multi Site Parking Pot Hole Repair, Seal and Restripe
PROPOSAL

Clarifications:
All work is to be performed during normal business hours between 6AM and 3PM. Work site area and access
to be available during normal business hours.

Exclusions:

Design, engineering, permits and permitting fees, testing, special inspections, unforeseen conditions,
revisions in the field to accommodate the errors of others, identification and/or removal of hazardous
materials, any work not specifically identified in the scope of work above, premium time, overtime, holiday
work. Disconnection or connection to underground utilities, soil treatment, relocation of utilities, and site
lighting. Existing damage to parking structures. Any underground issues that may be found under pot
locations once areas are excavated. Regrading of areas disturbed by others. Concrete work. Downspouts,
catch basins, bubbler box, brick work, drain pipes, spill ways, rip rap, and storm drains.

Contingency: Coronado $ 7,565 Cooley $ 6,583 SanTan $ 4,923

This Owners Contingency has been provided as an "allowance" to address any unforeseen conditions that
may arise during construction. Unused Owner's Contingency will be returned to the owner at the close of the
project.
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Customer: Higly Unified School District

Address: 2935 S. Recker Rd

Project Name:
Project Number:

Multi Site Parking Pot Hole Repair, Seal and Restripe

Address: Estimate Number: 19.032
City, State ZIP Gilbert, AZ 85295 Date: 4/17/2019
Contact Name: Ben Bucholz Location: Coronado, Cooley and SanTan Elementary
Procurement: PV1GPA 18-16PV-02
k Bid Type: JOC
MEEART”Y Duration: 2 months
Warranty: 2 Year
SHEET DESCRIPTION Qry UNIT COST Coronado Cooley SanTan

GC's GENERAL CONDITIONS S 17,462.00 § $ 14,204.00 | S 9,592.00
Project Manager 24 HR S 97.00] $ 776.00 | $ 776.00 | $ 776.00
Superintendent 160 HR S 88.00] $ 6,336.00] $ 4,928.00 | $ 2,816.00
Project Engineer HR S 67.00 | $ - S - S -
TEMPORARY SITE FACILITIES
Temporary Toilet 3 MONTH S 150.00 | $ 450.00 | $ - S -
Temporary Fencing w/ Privacy Screen 200 LF S 7.00]$ 1,400.00 | $ - S -
Site Signage 0 ~ $ 250.00 | $ - Is - 13 -
Site Safety ~ S - $ - $ -
Private Locate 1 EA S 5,500.00 | $ 5,500.00 | $ 5,500.00 | $ 5,500.00
Dumpster (Per Dump) 1 EA S 500.00] $ 500.00] $ 500.00f $ 500.00
Dust Control Permit 1 LS S 2,500.00 ] $ 2,500.00 | $ 2,500.00 | $ -

Southwest Earthwork 0 LS S 46,160.00 | S -

Marks Valley Grading 0 LS S 90,765.00 | $ -

ACE Asphalt 1 LS S 45,857.21]1 S 45,857.21

Cooley Elementary S - S 40,888.97 $ -
Southwest Earthwork 0 LS S 45,425.00 ) $ - S - S -
Marks Valley Grading 0 LS S 43,475.00 ) $ - S - S -
ACE Asphalt 1 LS S 40,888.97 | $ - S 40,888.97 | $ -

San Tan Elementary

v
'
v
'

31,612.84

$
Southwest Earthwork 0 LS S 40,058.00 ] $ - S - S
Marks Valley Grading 0 LS S 32,590.00 | $ - S - S -
ACE Asphalt 1 LS S 31,612.84 | S - S - S 31,612.84




CONSTURCTION SUB TOTAL

Contractor's Fee
General Liability
Builder's Risk Insurance
Sales Tax
BOND

PROJECT SUB TOTAL

OWNER"S CONTINGENCY

GRAND TOTAL

16.00%
0.854%
1.200%
0.000%
0.920%

10%

Coronado Cooley SanTan

(B 63,319.21] S 55,092.97 || $ 41,204.84 |
3 10,131.07 $ 8,814.88 $ 6,592.77
$ 627.27 S 54577 % 408.19
$ 888.93 $ 773.44 S 578.47
S -

$ 681.51 $ 600.09 $ 448.82
(B 75,647.99 || $ 65,827.15 | S 49,233.09 |f
(IB 7,564.80 ][ $ 6,582.72 | $ 4,923.31 ||
(B 83,212.79 ' $ 72,409.87 || $ 54,156.40 ||




